STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 10

NUVMBER OF BI DDERS 7
Bl D RANK

07/ 13/ 17
04- 359104

04-MRN-1-7.7/7.8

DI SADVANTACGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

HB4

4, 284, 966. 00

4,362, 200.

4, 370, 483.

4,427, 323.

4, 459, 628.

4,975, 801.

90

90

00

00

03

Bl D

SUMMARY

I'N MARI N COUNTY ON ROUTE 1 NEAR
MJI R BEACH, 0.2 M LE NORTH OF COLD
STREAM FI RE ROAD

CONSTRUCT TI E- BACK WALL

3,902, 967. 50

Bl DDER | D

0

9. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER
Bl DDER | NFORMATI ON

381, 998. 50

DEPARTMENT OF TRANSPORTATI ON

Bl D211

PAGE 1

08/ 03/ 17
CONTRACT CCDE 'B
68 CONTRACT | TEMS

FEDERAL Al D ACST-P001-(625)E

PERCENT OVER

( NAME/ ADDRESS/ LOCATI ON)

GORDON  N. BALL, INC
333 CAM LLE AVENUE
ALAMO CA 94507

GHI LOTTI CONSTRUCTI ON CO.
I NC.

246 GH LOTTI AVENUE
SANTA ROSA CA 95407
TEAM GHI LOTTIl, | NC

2531 PETALUMA BLVD. SOUTH
PETALUVA CA 94952

VALENTI NE CORPORATI ON

111 PELI CAN WAY
SAN RAFAEL CA 94901

GRANI TE CONSTRUCTI ON' COVPANY

1324 S STATE STREET
UKI AH CA 95482
RGW CONSTRUCTI ON, | NC.

550 GREENVI LLE RD
LI VERMORE CA 94550

FAX

FAX

FAX

FAX

FAX

FAX

925 838-5675
00710807
925 838-0814

707 585-1221
00644515
707 585-1601

707 763-8700
00895384
707 763-8711

415 453-3732
00229225
415 457-5820

707 467-4100
00000089
707 467-4143

925 606-2400
00591940
925 961-1925

90
EST 9.79



04-3S9104
04- MRN-1-7
07/ 13/ 17

3, 686, 540. 00 7
NON RESPONSI VE

THOVPSON BUI LDERS CORPCRATI ON

250 BEL MARI N KEYS BLVD BLDG A
NOVATO CA 94949

Bl D211
PAGE 2
08/ 03/ 17

415 456-8972
00626859
FAX 415 459-0665



04-3S9104 Bl D211

04- MRN-1-7 PAGE 3

07/ 13/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AVAR CONSTRUCTI ON, | NC. | TEM 42 (100%
FREMONT CA 906815
AVAR CONSTRUCTI ON, | NC. WORK AS DESCRI BED BY BI D | TEM LI STED
FREMONT CA 906815
BENTANCOURT BROS. CONSTRUCTI ON | NC. | TEM 9 (100%
TRACY CA 854851
BENTANCOURT BROS. CONSTRUCTI ON | NC. WORK AS DESCRI BED BY BI D | TEM LI STED
TRACY CA 854851
CHRI SP COVPANY | TEM 1 (30%
FREMONT CA 374600
CHRI SP COVPANY | TEM 6 (100%
FREMONT  CA 374600
CHRI SP COVPANY | TEM 64 (100%
FREMONT  CA 374600
CHRI SP COVPANY | TEM 67 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 7 (100%
FREMONT CA 374600
CHRI SP COVPANY LEAD COVPLI ANCE PLAN( PARTI AL)
FREMONT  CA 374600
CHRI SP COVPANY WORK AS DESCRI BED BY BI D | TEM LI STED
FREMONT  CA 374600

CONTI NUED ON NEXT PAGE



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 4

08/ 03/ 17
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

JARRETT FOUNDATI ONS, | NC.
MCCLELLAN CA

JARRETT FOUNDATI ONS, | NC.
MCCLELLAN CA

JENSEN DRI LLI NG COVPANY
EUGENE OR

JENSEN DRI LLI NG COVPANY
EUGENE OR

JENSEN DRI LLI NG COMPANY
EUGENE OR

JENSEN DRI LLI NG COMPANY
EUGENE OR

NI TTA ERCSI ON CONTRCL
LOOM S CA

NI TTA ERCSI ON CONTRCL
LOOM S CA

NI TTA EROSI ON CONTRCL
LOOM S CA

SONOVA REI NFORCI NG, | NC.
W NDSOR CA

SONOVA REI NFORCI NG, | NC.
W NDSOR CA

999006

999006

340115

340115

340115

340115

401640

401640

401640

823619

823619

DRI LL HOLE ONLY ( PARTI AL)

| TEM 44 (37%

| TEM 52 (100%

| TEM 53 (100%

| TEM 60 (100%

WORK AS DESCRI BED BY BI D | TEM LI STED

| TEM 16 (100%

| TEM 3136 (100%

WORK AS DESCRI BED BY BI D | TEM LI STED

| TEM 47 (100%

WORK AS DESCRI BED BY BI D | TEM LI STED



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 5
08/ 03/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BENTANCOURT BROS. CONSTRUCTI ON
TRACY CA

CAMBLI N STEEL SERVI CES | NC
ROCKLI N CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

DRI LL TECH DRI LLI NG & SHORI NG
ANTI OCH CA

DRI LL TECH DRI LLI NG & SHORI NG
ANTI OCH CA

DRILL TECH DRI LLI NG & SHORI NG
ANTI OCH CA

DRILL TECH DRI LLI NG & SHORI NG
ANTI OCH CA

DRI LL TECH DRI LLI NG & SHORI NG
ANTI OCH CA

CONTI NUED ON NEXT PAGE

854851

218839

374600

374600

374600

374600

745354

745354

745354

745354

745354

I TEM 9 (100%

| TEM 47 (100%

| TEM 6 (100%

| TEM 64 (100%

| TEM 67 (100%

| TEM 7 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 42 (100%

| TEM 44 (100%

| TEM 52 (100%



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

ST

Bl D211
PAGE 6
08/ 03/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 DRILL TECH DRI LLI NG & SHORI NG
ANTI OCH CA

NI TTA EROSI ON CONTRCL
LOOM S CA

Bl DDER | D NAME AND ADDRESS

745354

401640

LI CENSE NUMBER

| TEM 53 (100%

| TEM 3136 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ABLE FENCE CO
PETALUVA CA

ABLE FENCE CO
PETALUVA CA

ABLE FENCE CO
PETALUVA CA

ABLE FENCE CO
PETALUVA CA

APPI AN UDBE SWPPP
EL SOBRANTE CA

APPI AN UDBE SWPPP
EL SOBRANTE CA

APPI AN UDBE SWPPP
EL SOBRANTE CA

APPI AN UDBE SWPPP
EL SOBRANTE CA

CONTI NUED ON NEXT PAGE

409607

409607

409607

409607

N A

N A

N A

N A

FENCE

| TEM 63 (100%

| TEM 64 (100%

LI NK GATE

I TEM 1 (52%

| TEM 15 (100%

LEAD COVPLI ANCE PLAN

PREPARE WPCP



04-3S9104 Bl D211

04- MRN-1-7 PAGE 7

07/ 13/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVAR CONSTRUCTI ON, | NC. GROUND ANCHOR
FREMONT CA 906815
AVAR CONSTRUCTI ON, | NC. | TEM 42 (92%
FREMONT CA 906815
AVAR CONSTRUCTI ON, | NC. | TEM 68 (15%
FREMONT CA 906815
AVAR CONSTRUCTI ON, | NC. MOBI LI ZATI ON ( PARTI AL)
FREMONT CA 906815
BENTANCOURT BROS CONSTRUCTI ON, | NC. I TEM 9 (100%
TRACY CA 854851
BENTANCOURT BROS CONSTRUCTI ON, | NC. TEMPORARY SI GNAL SYSTEM
TRACY CA 854851
BULLSEYE BORI NG DRI LL HOLE
CALI MESA CA 926356
BULLSEYE BORI NG FURNI SH & | NSTALL DRAI N PI PE
CALI MESA CA 926356
BULLSEYE BORI NG | TEM 52 (100%
CALI MESA CA 926356
BULLSEYE BORI NG | TEM 53 (100%
CALI MESA CA 926356
CENTRAL STRI PI NG | TEM 6 (100%
RANCHO CORDOVA CA 403896

CONTI NUED ON NEXT PAGE



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 8
08/ 03/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CONTI NUED ON NEXT PAGE

403896

403896

403896

403896

403896

403896

403896

403896

403896

374600

374600

| TEM 64 (100%

| TEM 67 (100%

| TEM 68 (8%

| TEM 7 (100%

MOBI LI ZATI ON

PAVEMENT MARKER ( RETROREFLECTI VE)

TEMPORARY PAVEMENT MARKI NG ( PAI NT)

TEMPORARY TRAFFI C STRI PE ( PAI NT)

4" THERMOPLASTI C TRAFFI C STRI PE

| TEM 68 (12%

MOBI LI ZATI ON



04-3S9104 Bl D211

04- MRN-1-7 PAGE 9

07/ 13/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 JENSEN DRI LLI NG COMPANY DESTROY WELLS
EUGENE OR 340115
JENSEN DRI LLI NG COMPANY | TEM 60 (93%
EUGENE OR 340115
NI TTA ERCSI ON CONTRCL COVPOST
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL FI BER ROLLS
LOOM S CA 401640
NI TTA EROSI ON CONTRCL HYDROMULCH
LOOM S CA 401640
NI TTA EROSI ON CONTRCL HYDROSEED
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 16 (100%
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 31 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 32 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 33 (100%
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 34 (100%
LOOM S CA 401640

CONTI NUED ON NEXT PAGE



04-3S9104 Bl D211

04- MRN-1-7 PAGE 10

07/ 13/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NI TTA EROSI ON CONTRCL | TEM 35 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 36 (100%
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL MOVE | N QUT EROSI ON CONTRCL
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL ROLLED ERGCSI ON CONTRCL PRODUCT
LOOM S CA 401640
NI TTA EROSI ON CONTRCL TEMP HYDRAULI C MULCH
LOOM S CA 401640
SCHOTKA CONSTRUCTI ON, | NC. CHANNEL| ZER SURFACE MOUNTED
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. CONSTRUCTI ON AREA SI GNS
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. FUNI SH SS SI GN
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 4 (93%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 65 (93%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 66 (93%
AVERI CAN CANYON CA 723309

CONTI NUED ON NEXT PAGE



04- 359104 Bl D211

04- MRN-1-7 PAGE 11

07/ 13/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SCHOTKA CONSTRUCTI QN, | NC. | TEM 8 (93%
AMERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. ROADSI DE SI GN ONE POST
AVERI CAN CANYON CA 723309
VALDI VI A TRUCKI NG | TEM 23 (50%
W NDSOR CA None
VALDI VI A TRUCKI NG | TEM 28 (11%
W NDSOR CA None
VALDI VI A TRUCKI NG | TEM 37 (11%
W NDSOR CA None
VALDI VI A TRUCKI NG | TEM 38 (10%
W NDSOR CA None
VALDI VI A TRUCKI NG | TEM 58 (5%
W NDSOR CA None
VALDI VI A TRUCKI NG TRUCKI NG
W NDSOR CA None
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ABLE FENCI NG CHAI N LI NK FENCE
SANTA RCSA CA 4096607
ABLE FENCI NG CL GATE
SANTA RCSA CA 4096607

CONTI NUED ON NEXT PAGE



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 12
08/ 03/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ABLE FENCI NG
SANTA ROSA CA

ABLE FENCI NG
SANTA ROSA CA

AVAR
FREMONT CA

AVAR
FREMONT CA

BENTANCOURT VROTHERS
TRACY CA

BENTANCOURT VROTHERS
TRACY CA

CHRI SP CO
FREMONT CA

CHRI SP CO
FREMONT CA

CHRI SP CO
FREMONT CA

CHRI SP CO
FREMONT CA

CHRI SP CO
FREMONT CA

CONTI NUED ON NEXT PAGE

4096607

4096607

906815

906815

854851

854851

374600

374600

374600

374600

374600

| TEM 62 (100%

| TEM 63 (100%

GROUND ANCHOR

| TEM 42 (95%

I TEM 9 (95%

TEMP S| GNAL

| TEM 1 (100%

| TEM 6 (100%

| TEM 64 (100%

| TEM 67 (100%

| TEM 7 (100%



04-3S9104 Bl D211

04- MRN-1-7 PAGE 13

07/ 13/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CHRI SP CO LEAD PLAN
FREMONT CA 374600
CHRI SP CO PAVEMENT MARKER
FREMONT CA 374600
CHRI SP CO TEMP PAVEMENT MARKI NG
FREMONT CA 374600
CHRI SP CO TEMP TRAFFI C STRI PE
FREMONT CA 374600
CHRI SP CO 4" THERMO STRI PE
FREMONT CA 374600
CHRI SPCO | TEM 68 (1%
FREMONT CA 374600
CHRI SPCO MOB
FREMONT CA 374600
GH LLOTI BROS COLD PLANE
SAN RAFAEL CA 132128
GH LLOTI BROS HVA TYPE A
SAN RAFAEL CA 132128
GH LLOTI BROS | TEM 38 (100%
SAN RAFAEL CA 132128
GH LLOTI BROS | TEM 40 (100%
SAN RAFAEL CA 132128

CONTI NUED ON NEXT PAGE



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 14
08/ 03/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 GH LLOTI BROS
SAN RAFAEL CA

GH LLOTI BROS
SAN RAFAEL CA

GH LLOTI BROS
SAN RAFAEL CA

GH LLOTI BROS
SAN RAFAEL CA

JARRETT FOUNDATI ONS
MCCLELLAN CA

JARRETT FOUNDATI ONS
MCCLELLAN CA

JEFFCO PAI NTI NG
VALLEJO CA

JEFFCO PAI NTI NG
VALLEJO CA

JENSEN DRI LLI NG
EUGENE OR

JENSEN DRI LLI NG
EUGENE OR

JENSEN DRI LLI NG
EUGENE OR

CONTI NUED ON NEXT PAGE

132128

132128

132128

132128

999006

999006

364702

364702

304115

304115

304115

| TEM 41 (100%

| TEM 68 (1%

MOB

TACK COAT

| TEM 44 (50%

30"

DRI LLED HOLE

FI ELD PAI NTI NG

| TEM 49 (15%

DRI LL HORZ DRAI N

HORI Z DRAI N PI PE

| TEM 52 (100%



04-3S9104 Bl D211

04- MRN-1-7 PAGE 15

07/ 13/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 JENSEN DRI LLI NG | TEM 53 (100%
EUGENE OR 304115
NI TTA COVPOST
LOOM S CA 401640
NI TTA FI BER ROLLS
LOOM S CA 401640
NI TTA HYDROMULCH
LOOM S CA 401640
NI TTA HYDROSEED
LOOM S CA 401640
NI TTA IN AND OUT ERCSI ON CONTROL
LOOM S CA 401640
NI TTA | TEM 16 (100%
LOOM S CA 401640
NI TTA | TEM 31 (100%
LOOM S CA 401640
NI TTA | TEM 32 (100%
LOOM S CA 401640
NI TTA | TEM 33 (100%
LOOM S CA 401640
NI TTA | TEM 34 (100%
LOOM S CA 401640

CONTI NUED ON NEXT PAGE



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 16
08/ 03/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

NI TTA
LOOM S CA

NI TTA
LOOM S CA

NI TTA
LOOM S CA

NI TTA
LOOM S CA

SOMONA REI NFORCI NG
W NDSOR CA

SOMONA REI NFORCI NG
W NDSOR CA

STATEW DE SAFETY
FAI RFI ELD CA

STATEW DE SAFETY
FAlI RFI ELD CA

Bl DDER | D NAME AND ADDRESS

401640

401640

401640

401640

823619

823619

975518

975518

LI CENSE NUMBER

| TEM 35 (100%

| TEM 36 (100%

ROLLED EROCSI ON

TEMP MULCH

| TEM 47 (100%

REBAR

CONSTRRUCTI ON AREA SI GNAGE

| TEM 4 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
FREMONT CA

AVAR CONSTRUCTI ON
FREMONT CA

CONTI NUED ON NEXT PAGE

906815

906815

GROUND ANCHORS

| TEM 42 (100%



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 17
08/ 03/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AVAR CONSTRUCTI ON
FREMONT CA

AVAR CONSTRUCTI ON
FREMONT CA

BENTANCOURT BROS. CONSTRUCTI ON
TRACY CA

BENTANCOURT BROS. CONSTRUCTI ON
TRACY CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CONTI NUED ON NEXT PAGE

906815

906815

854851

854851

374600

374600

374600

374600

374600

374600

374600

| TEM 68 (4.44%

MOBI LI ZATI ON

I TEM 9 (100%

TEMPORARY SI GNAL

I TEM 1 (44.1%

| TEM 6 (100%

| TEM 64 (100%

| TEM 67 (100%

| TEM 68 (3.33%

| TEM 7 (100%

LEAD PLAN ( STRI PE)



04-3S9104 Bl D211

04- MRN-1-7 PAGE 18

07/ 13/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY MOBI LI ZATI ON
WOCDLAND CA 374600
CHRI SP COVPANY PAVEMENT MARKER
WOODLAND CA 374600
CHRI SP COVPANY TEMPORARY PAVEMENT MARKI NG
WOODLAND CA 374600
CHRI SP COVPANY TEMPORARY TRAFFI C STRI PE
WOODLAND CA 374600
CHRI SP COVPANY 4" THERMO TRAFFI C STRI PE
WOCDLAND CA 374600
JARRETT FOUNDATI ONS | TEM 44 (67.3%
MCCLELLAN CA 999006
JARRETT FOUNDATI ONS 30" DRI LLED HOLE
MCCLELLAN CA 999006
JENSEN DRI LLI NG DESTROY WELL
EUGENE OR 340115
JENSEN DRI LLI NG DRI LL HOLE (HORI ZONTAL DRAI N)
EUGENE OR 340115
JENSEN DRI LLI NG FURNI SH & | NSTALL DRAI'N PI PE
EUGENE OR 340115
JENSEN DRI LLI NG | TEM 52 (100%
EUGENE OR 340115

CONTI NUED ON NEXT PAGE



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 19
08/ 03/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

JENSEN DRI LLI NG
EUGENE OR

JENSEN DRI LLI NG
EUGENE OR

JENSEN DRI LLI NG
EUGENE OR

JENSEN DRI LLI NG
EUGENE OR

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA ERCSI ON CONTRCL
LOOM S CA

NI TTA ERCSI ON CONTRCL
LOOM S CA

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA ERCSI ON CONTRCL
LOOM S CA

CONTI NUED ON NEXT PAGE

340115

340115

340115

340115

401640

401640

401640

401640

401640

401640

401640

| TEM 53 (100%

| TEM 60 (100%

| TEM 68 (1.23%

MOBI LI ZATI ON

COVPCST

FI BER ROLLS

HYDROMULCH

HYDROSEED

| TEM 16 (100%

| TEM 31 (100%

| TEM 32 (100%



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 20
08/ 03/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA ERCSI ON CONTRCL
LOOM S CA

NI TTA ERCSI ON CONTRCL
LOOM S CA

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA ERCSI ON CONTRCL
LOOM S CA

SONOVA REI NFORCI NG
W NDSCR CA

SONOVA REI NFORCI NG
W NDSOR CA

STATEW DE TRAFFI C SAFETY & SI GNS

FAI RFI ELD CA

STATEW DE TRAFFI C SAFETY & SI GNS

FAI RFI ELD CA

CONTI NUED ON NEXT PAGE

401640

401640

401640

401640

401640

401640

401640

823619

823619

975518

975518

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

MOVE I N/ QUT (ERCSI ON CONTRCL)

ROLLED ERGCSI ON CONTRCL ( NETTI NG

TEMPORARY HYDRAULI C MULCH

| TEM 47 (100%

REBAR

CONSTRUCTI ON AREA SI G\S

FURNI SH SI GN



04-3S9104 Bl D211
04- MRN-1-7 PAGE 21
07/ 13/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 STATEW DE TRAFFI C SAFETY & SI GNS | TEM 12 (100%
FAI RFI ELD CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 4 (100%
FAI RFI ELD CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 65 (100%
FAI RFI ELD CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 66 (100%
FAI RFI ELD CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS ROADSI DE SI GN - ONE POST
FAI RFI ELD CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS TEMPORARY ALT CRASH CUSHI ON
FAI RFI ELD CA 975518
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 NI TTA EROCSI ON CONTROL | TEM 16 (100%

CONTI NUED

LOOM S CA

NI TTA EROSI ON CONTROL
LOOM S CA

NI TTA ERCSI ON CONTROL
LOOM S CA

NI TTA ERCSI ON CONTROL
LOOM S CA

ON NEXT PACE

401640

401640

401640

401640

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 22
08/ 03/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

NI TTA EROSI ON CONTROL
LOOM S CA

AVAR CONSTRUCTI ON
FREMONT CA

AVAR CONSTRUCTI ON
FREMONT CA

AVAR CONSTRUCTI ON
FREMONT CA

BENTANCOURT BROS. CONSTRUCTI ON
TRACY CA

JARRETT FOUNDATI ONS
NCCLELLAN CA

JARRETT FOUNDATI ONS
NCCLELLAN CA

NI TTA ERCSI ON CONTRCL
LOOM S CA

NI TTA EROSI ON CONTRCL
LOOM S CA

SONOVA REI NFORCI NG
W NDSOR CA

401640

906815

906815

906815

854851

999006

999006

401640

401640

823619

| TEM 34 (100%

| TEM 42 (100%

| TEM 52 (100%

| TEM 53 (100%

I TEM 9 (100%

DRI LL ONLY

| TEM 44 (75%

| TEM 35 (100%

| TEM 36 (100%

| TEM 47 (100%



04-3S9104 Bl D211

04- MRN-1-7 PAGE 23

07/ 13/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAVE AND ADDRESS LI CENSE NUVBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 AVAR CONSTRUCTI ON, | NC. GROUND ANCHOR
FREMONT CA 906815
AVAR CONSTRUCTI ON, | NC. | TEM 42 (1009
FREMONT CA 906815
BULLSEYE BORI NG DRI LL HOLE
CALI MESA CA 926356
BULLSEYE BORI NG FURNI SH AND | NSTALL DRAI N PI PE
CALI MESA CA 926356
BULLSEYE BORI NG | TEM 52 (100%)
CALI MESA CA 926356
BULLSEYE BORI NG | TEM 53 (100%)
CALI MESA CA 926356
CAL- CON PUVPI NG | TEM 45 (100%)
SAN FRANCI SCO CA 962387
CAL- CON PUVPI NG STRUCTURAL CONCRETE WALER
SAN FRANCI SCO CA 962387
CHRI SP COVPANY | TEM 01 (100%)
FREMONT CA 374600
CHRI SP COVPANY | TEM 06 (1009
FREMONT CA 374600
CHRI SP COVPANY | TEM 07 (100%)
FREMONT CA 374600

CONTI NUED ON NEXT PAGE



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 24
08/ 03/ 17

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

HUTCH SON ELECTRI CAL
LAKEPCORT CA

HUTCHI SON ELECTRI CAL
LAKEPCRT CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

322720

322720

| TEM 64 (100%

| TEM 67 (100%

| TEM 68 (100%

LEAD COWPLI ANCE PLAN

MOBI LI ZATI ON

PAVEMENT MARKER

TEMPORARY PAVEMENT MARKI NG

TEMPORARY TRAFFI C STRI PE

4" THERMOPLASTI C TRAFFI C STRI PE

I TEM 9 (100%

TEMPORARY S| GNAL SYSTEM



04-3S9104 Bl D211

04- MRN-1-7 PAGE 25

07/ 13/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 JARRETT FOUNDATI ONS, | NC. | TEM 44 (100%
MCCLELLAN CA 999006
JARRETT FOUNDATI ONS, | NC. 30" DRI LLED HOLE
MCCLELLAN CA 999006
NI TTA ERCSI ON CONTRCL COVPOST
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL FI BER ROLLS
LOOM S CA 401640
NI TTA EROSI ON CONTRCL HYDROMULCH
LOOM S CA 401640
NI TTA EROSI ON CONTRCL HYDROSEED
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 16 (100%
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 31 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 32 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 33 (100%
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 34 (100%
LOOM S CA 401640

CONTI NUED ON NEXT PAGE



04-3S9104 Bl D211

04- MRN-1-7 PAGE 26

07/ 13/ 17 08/ 03/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 NI TTA EROSI ON CONTROL | TEM 35 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTROL | TEM 36 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTROL MOVE | N MOVE OUT EROSI ON CONTROL
LOOM S CA 401640
NI TTA EROSI ON CONTROL ROLLED EROSI ON
LOOM S CA 401640
NI TTA EROSI ON CONTROL TEMPORARY HYDRAULI C
LOOM S CA 401640
R & S TRUCKI NG CLASS || AGGREGATE SUB BASE
SANTA ROSA CA N A
R & S TRUCKI NG COLD PLANE ASPHALT CONCRETE PAVEMENT
SANTA ROSA CA N A
R & S TRUCKI NG | TEM 26 (100%
SANTA ROSA CA N A
R & S TRUCKI NG | TEM 27 (100%
SANTA ROSA CA N A
R & S TRUCKI NG | TEM 28 (100%
SANTA ROSA CA N A
R & S TRUCKI NG | TEM 37 (100%
SANTA ROSA CA N A

CONTI NUED ON NEXT PAGE



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 27
08/ 03/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

R & S TRUCKI NG
SANTA ROSA CA

R & S TRUCKI NG
SANTA ROSA CA

R & S TRUCKI NG
SANTA ROSA CA

R & S TRUCKI NG
SANTA RCSA CA

RUPERT CONSTRUCTI ON SUPPLY
RANCHO CORDOVA CA

RUPERT CONSTRUCTI ON SUPPLY
RANCHO CORDOVA CA

RUPERT CONSTRUCTI ON SUPPLY
RANCHO CORDOVA CA

RUPERT CONSTRUCTI ON SUPPLY
RANCHO CORDOVA CA

SONOVA REI NFORCI NG
W NDSOR CA

SONOVA REI NFORCI NG
W NDSOR CA

WK MCCLELLAN
PETALUVA CA

CONTI NUED ON NEXT PAGE

N A

N A

N A

N A

N A

N A

N A

N A

823619

823619

240701

| TEM 41 (100%

ROADWAY EXCAVATI ON

STRUCTURE BACKFI LL

STRUCTURE EXCAVATI ON

| TEM 43 (29%

| TEM 48 (30%

STEEL SOLDI ER PI LE ( PARTI AL)

TI MBER LAGGE NG ( PARTI AL)

BAR RElI NFORClI NG STEEL

| TEM 47 (100%

HOT M X ASPHALT TYPE A



04-3S9104
04- MRN-1-7
07/ 13/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 28
08/ 03/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 WK MCCLELLAN
PETALUVA CA

240701

| TEM 38 (100%



04-3S9104 Bl D211

04- MRN- 1- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 29

07/13/17 08/ 03/ 17

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 5, 000. 00 5, 000. 00
2 080050 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 2, 000. 00 2, 000. 00
3 100100 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00 5, 000. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00 3, 000. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
6 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) SQFT 24 25.00 600. 00
7 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 1, 500 2. 00 3, 000. 00
8 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 37 45. 00 1, 665. 00
9 128601 TEMPORARY S| GNAL SYSTEM LS LUVP SUM 150, 000. 00 150, 000. 00
10 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 15, 000. 00 15, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) LF 1, 900 15. 00 28, 500. 00
12 033413 TEMPORARY ALTERNATI VE CRASH CUSHI ON EA 6 4,000. 00 24, 000. 00
13 130100 JOB SI TE MANAGEMENT LS LUMP SUM 50, 000. 00 50, 000. 00
14 033414 TEMPORARY DEWATERI NG AND NON- STORMAATER LS LUVP SUM 50, 000. 00 50, 000. 00

DI SCHARGE CONTROL SYSTEM
15 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 2, 000. 00 2, 000. 00
16 130530 TEMPORARY HYDRAULI C MULCH SQYD 800 2. 00 1, 600. 00
( BONDED FI BER MATRI X)

17 130610 TEMPORARY CHECK DAM LF 150 12. 00 1, 800. 00
18 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 100. 00 200. 00
19 130640 TEMPORARY FI BER ROLL LF 50 5. 00 250. 00
20 130670 TEMPORARY REI NFORCED SI LT FENCE LF 1, 240 10. 00 12, 400. 00
21 130710 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 4 1, 000. 00 4,000. 00
22 130730 STREET SWEEPI NG LS LUVP SUM 4,000. 00 4,000. 00
23 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 1, 000. 00 1, 000. 00
24 160110 TEMPORARY HI GH VI SI BI LI TY FENCE LF 700 4.00 2, 800. 00
25 170103 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 75, 000. 00 75, 000. 00
26 190101 ROADVWAY EXCAVATI ON cY 730 100. 00 73, 000. 00
27 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER Pl LE WALL) cY 590 100. 00 59, 000. 00
28 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) cY 190 50. 00 9, 500. 00
29 (F) 193116 CONCRETE BACKFI LL (SOLDI ER PI LE WALL) cY 540 215. 00 116, 100. 00
30 (F) 193119 LEAN CONCRETE BACKFI LL cY 135 180. 00 24, 300. 00
31 210010 MOVE- | N/ MOVE- OUT ( EROSI ON' CONTROL) EA 3 1, 000. 00 3, 000. 00
32 210270 ROLLED EROSI ON CONTROL PRODUCT ( NETTI NG) SQFT 9, 550 1. 00 9, 550. 00
33 210300 HYDROVUL CH SOFT 17, 500 .10 1, 750. 00
34 210350 FI BER ROLLS LF 1,100 5. 00 5, 500. 00
35 210430 HYDROSEED SQFT 17, 500 .10 1, 750. 00
36 210600 COVPOST SQFT 17, 500 .30 5, 250. 00



04-3S9104 Bl D211

04- MRN- 1- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 30
07/13/ 17 08/ 03/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 260203 CLASS 2 AGGREGATE BASE (CY) cy 170 100. 00 17, 000. 00
38 390132 HOT M X ASPHALT (TYPE A) TON 390 200. 00 78, 000. 00
39 394090 PLACE HOT M X ASPHALT SQYD 10 150. 00 1, 500. 00
(M SCELLANEOUS AREA)
40 397005 TACK COAT TON 2 1, 000. 00 2,000. 00
41 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 1, 450 8. 00 11, 600. 00
42 460210 GROUND ANCHOR ( SUBHORI ZONTAL) EA 88 4, 000. 00 352, 000. 00
43 045835 STEEL SOLDI ER PILE (W 14X233) LF 4,326 200. 00 865, 200. 00
44 490403 30" DRI LLED HOLE LF 4,150 218. 00 904, 700. 00
45 (F) 045836 STRUCTURAL CONCRETE, WALER cy 91 1, 000. 00 91, 000. 00
46 (F) 510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET cY 2.7 2, 000. 00 5, 400. 00
47 (F) 045837 BAR REI NFORCI NG STEEL ( EPOXY COATED) LB 43, 480 1. 00 43, 480. 00
(WALER)
48 (F) 575004 TI MBER LAGG NG MFBM 33 4, 000. 00 132, 000. 00
49 590120 CLEAN AND PAI NT STEEL SOLDIER PI LI NG LS LUMP SUM 175, 000. 00 175, 000. 00
50 641107 18" PLASTI C Pl PE LF 31 275. 00 8. 525. 00
51 665017 18" CORRUGATED STEEL PIPE (. 079" THI CK) LF 10 300. 00 3, 000. 00
52 681501 FURNI SH AND | NSTALL DRAI N PI PE LF 1, 600 10. 00 16, 000. 00
( HORI ZONTAL DRAI N)
53 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) LF 1, 600 22.00 35, 200. 00
54 045838 DRAI NAGE OUTLET SYSTEM LF 218 30. 00 6, 540. 00
55 692301 ANCHOR ASSEMBLY EA 1 1, 000. 00 1, 000. 00
56 710130 REMOVE CULVERT (EA) EA 1 2, 000. 00 2, 000. 00
57 710150 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
58 033415 EMBANKVENT CONFI NEMENT SYSTEM ( ECS) cy 760 325. 00 247, 000. 00
59 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 478 2.00 956. 00
60 760010 DESTROY WELL EA 4 7, 000. 00 28, 000. 00
61 033416 W RE MESH SQFT 880 35. 00 30, 800. 00
62 800360 CHAI N LI NK FENCE ( TYPE CL- 6) LF 80 20. 00 1, 600. 00
63 802501 4' CHAIN LI NK GATE (TYPE CL-6) EA 1 500. 00 500. 00
64 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 120 10. 00 1, 200. 00
65 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 6 25. 00 150. 00
(0. 063" - UNFRANED)
66 820840 ROADSI DE SI GN - ONE POST EA 1 300. 00 300. 00
67 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 5, 400 2.00 10, 800. 00
68 999990 MOBI LI ZATI ON LS LUVP SUM 410, 000. 00 410, 000. 00

TOTAL 4,284, 966. 00
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04- 359104 Bl D211
04- MRN- 1- 7 SUMMARY OF REMAINING BIDDERS PAGE 31
07/ 13/ 17 08/ 03/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

3, 400. 00 3400. 00 3,642. 00 3642. 00 5, 000. 00 5000. 00 3, 400. 00 3400. 00

3, 000. 00 3000. 00| 5, 800. 00 5800. 00| 4,000. 00 4000. 00 5, 000. 00 5000. 00

2, 500. 00 2500. 00| 15, 500. 00 15500. 00| 20, 000. 00 20000. 00| 15, 000. 00 15000. 00

3, 900. 00 3900. 00| 6, 420. 00 6420. 00| 6, 000. 00 6000. 00| 2, 800. 00 2800. 00

188, 000. 00 188000. 00| 13, 777.00 13777. 00| 65, 502. 00 65502. 00| 40, 000. 00 40000. 00

10. 00 240. 00| 10. 70 256. 80| 35. 00 840. 00| 10. 00 240. 00

1.50 2250. 00 1.70 2550. 00 1.50 2250. 00 1.50 2250. 00

20. 00 740. 00| 54. 00 1998. 00| 55. 00 2035. 00 50. 00 1850. 00

103, 100. 00 103100. 00| 140, 700. 00 140700. 00| 150, 000. 00 150000. 00 104, 100. 00 104100. 00

7,000. 00 7000. 00| 13, 500. 00 13500. 00| 11, 000. 00 11000. 00| 20, 000. 00 20000. 00

20. 00 38000. 00| 23.00 43700. 00| 26.00 49400. 00| 20. 00 38000. 00

6, 000. 00 36000. 00| 8, 700. 00 52200. 00| 5, 500. 00 33000. 00| 3, 035. 00 18210. 00

18, 000. 00 18000. 00| 1, 250. 00 1250. 00| 17, 000. 00 17000. 00| 20, 000. 00 20000. 00

10, 000. 00 10000. 00| 40, 357. 00 40357. 00| 33, 000. 00 33000. 00| 25, 000. 00 25000. 00

580. 00 580. 00| 805. 00 805. 00| 1, 500. 00 1500. 00 690. 00 690. 00

2.60 2080. 00| 2. 80 2240. 00| 4.50 3600. 00| 2.60 2080. 00

14.00 2100. 00 9. 50 1425. 00| 20. 00 3000. 00| 20. 00 3000. 00

400. 00 800. 00| 565. 00 1130. 00| 175. 00 350. 00| 200. 00 400. 00

14.00 700. 00| 11.70 585. 00| 6. 00 300. 00| 12.00 600. 00

10. 00 12400. 00| 7.90 9796. 00 12.00 14880. 00| 15. 00 18600. 00

3, 000. 00 12000. 00| 2,307. 00 9228. 00| 3, 000. 00 12000. 00| 2, 500. 00 10000. 00

5, 000. 00 5000. 00| 22,200. 00 22200. 00| 9, 500. 00 9500. 00| 20, 000. 00 20000. 00

2,500. 00 2500. 00| 3,150. 00 3150. 00 2,000. 00 2000. 00| 1, 500. 00 1500. 00

8. 00 5600. 00 11.00 7700. 00 7.00 4900. 00 8. 00 5600. 00

25, 000. 00 25000. 00| 19, 777. 00 19777. 00| 20, 000. 00 20000. 00| 25, 000. 00 25000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

200.
125.
125.
511.
378.
2, 300.

160.
160.
85.

00
00
00
00
00
00

L11
.09
. 68
.07
.32

00
00
00

146000.
73750.
23750.

275940.
51030.

6900.
10600.
1575.
6248.
1225.
5600.
27200.
62400.
850.

00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|

130.
137.
797.
282.
277.
2,570.

257.
157.
570.

00
00
00
00
00
00

.20
.10
.10
.77
.35

00
00
00

94900.
80830.
151430.
152280.
37395.
7710.
11460.
1750.
6710.
13475.
6125.
43690.
61230.
5700.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

100.
150.
125.
325.
250.
2, 300.

150.
240.
160.

00
00
00
00
00
00

.50
.21
.00
.18
.50

00
00
00

73000.
88500.
23750.
175500.
33750.
6900.
14325.
3675.
7700.
3150.
8750.
25500.
93600.
1600.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

60.
150.
75.
351.
286.
2, 300.

100.
200.
200.

00
00
00
33
50
00

L11
.09
. 68
.07
.32

00
00
00

43800.
88500.
14250.
189718.
38677.
6900.
10600.
1575.
6248.
1225.
5600.
17000.
78000.
2000.

00
00
00
20
50
00
50
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

04- 359104 Bl D211
04- MRN- 1- 7 SUMMARY OF REMAINING BIDDERS PAGE 32
07/ 13/ 17 08/ 03/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1,510. 00 3020. 00 1,617.00 3234. 00 1, 100. 00 2200. 00 650. 00 1300. 00

8. 00 11600. 00| 18.10 26245. 00| 18.00 26100. 00| 8. 00 11600. 00

4, 100. 00 360800. 00| 3, 470. 00 305360. 00| 4, 500. 00 396000. 00| 3, 200. 00 281600. 00

200. 00 865200. 00| 151. 00 653226. 00| 213. 00 921438. 00| 295.00  1276170.00

140. 00 581000. 00| 230. 50 956575. 00| 181. 00 751150. 00 110. 00 456500. 00

1, 200. 00 109200. 00 1,007. 00 91637. 00| 1, 200. 00 109200. 00 2, 065. 00 187915. 00

2,000. 00 5400. 00 7,377.00 19917. 90| 4,700. 00 12690. 00| 3, 000. 00 8100. 00

1.48 64350. 40| 1.58 68698. 40| 2.00 86960. 00| 1. 46 63480. 80

5, 000. 00 165000. 00 6,177. 00 203841. 00| 4,500. 00 148500. 00 6, 000. 00 198000. 00

175, 440. 00 175440. 00| 179, 000. 00 179000. 00 265, 000. 00 265000. 00| 193, 000. 00 193000. 00

500. 00 15500. 00| 506. 00 15686. 00| 330. 00 10230. 00| 190. 00 5890. 00

300. 00 3000. 00 341.00 3410. 00 220. 00 2200. 00 500. 00 5000. 00

4.12 6592. 00 4. 40 7040. 00 2.50 4000. 00 2.00 3200. 00

38. 64 61824. 00| 29.25 46800. 00| 30. 00 48000. 00| 22.00 35200. 00

20.00 4360. 00| 108. 00 23544. 00| 40.00 8720. 00| 60. 00 13080. 00

500. 00 500. 00| 1,777.00 1777. 00| 1, 600. 00 1600. 00 100. 00 100. 00

2,000. 00 2000. 00| 3,700. 00 3700. 00| 3,500. 00 3500. 00| 400. 00 400. 00

2,000. 00 2000. 00 3, 950. 00 3950. 00| 1, 100. 00 1100. 00| 500. 00 500. 00

400. 00 304000. 00 526. 00 399760. 00 435. 00 330600. 00 400. 00 304000. 00

3.00 1434. 00| 8. 60 4110. 80| 3.00 1434. 00| 2.00 956. 00

4,000. 00 16000. 00| 2, 055. 00 8220. 00| 2, 500. 00 10000. 00| 1, 900. 00 7600. 00

40.00 35200. 00| 117.00 102960. 00 33.00 29040. 00| 60. 00 52800. 00

60. 00 4800. 00 65. 00 5200. 00| 75. 00 6000. 00| 60. 00 4800. 00

750. 00 750. 00| 817. 00 817. 00| 1, 000. 00 1000. 00| 750. 00 750. 00

6. 00 720. 00| 6. 50 780. 00| 5. 00 600. 00| 6. 00 720. 00



65 |
66 |
67 |
68 |

TOT

27.00

750. 00
1.60

375, 000. 00

162. 00
750. 00|
8640. 00|
375000. 00|

4,362, 200. 90

21.50
537.00
1.70

130, 777. 00

129. 00
537. 00|
9180. 00|
130777. 00|

4,370, 483. 90

23.00 138. 00|

375. 00 375. 00

3.00 16200. 00

202, 591. 00 202591. 00
4,427, 323. 00

27.00 162. 00

750. 00 750. 00

1.60 8640. 00

450, 000. 00 450000. 00
4, 459, 628. 00



04-3S9104 Bl D211

04- MRN-1-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 33
07/ 13/ 17 08/ 03/ 17
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT

1 1, 500. 00 1500. 00 1,725.00 1725. 00

2 2,400. 00 2400. 00 2,500. 00 2500. 00

3 16, 000. 00 16000. 00 1, 500. 00 1500. 00

4 2, 800. 00 2800. 00 1, 600. 00 1600. 00

5 85, 955. 65 85955. 65 4, 500. 00 4500. 00

6 10. 00 240. 00 10. 00 240. 00

7 1.50 2250. 00 1.00 1500. 00

8 25.00 925. 00 17.00 629. 00

9 113, 100. 00 113100. 00 93, 450. 00 93450. 00
10 5,170. 85 5170. 85 6, 000. 00 6000. 00
11 18. 69 35511. 00 30. 00 57000. 00
12 3,478. 24 20869. 44 6, 000. 00 36000. 00
13 23, 000. 00 23000. 00 125, 000. 00 125000. 00
14 21, 340. 00 21340. 00 25, 000. 00 25000. 00
15 2,500. 00 2500. 00 2,875.00 2875. 00
16 2.60 2080. 00 2.60 2080. 00
17 10. 00 1500. 00 11. 00 1650. 00
18 261.21 522. 42 175. 00 350. 00
19 4.00 200. 00 8. 00 400. 00
20 5.00 6200. 00 8. 00 9920. 00
21 4, 750. 00 19000. 00 1, 380. 00 5520. 00
22 1, 000. 00 1000. 00 2,875.00 2875. 00
23 5, 400. 00 5400. 00 1, 380. 00 1380. 00
24 3.62 2534. 00 5. 00 3500. 00
25 150, 000. 00 150000. 00 65, 000. 00 65000. 00
26 310. 00 226300. 00 81. 00 59130. 00
27 310. 00 182900. 00 145. 00 85550. 00
28 187.73 35668. 70 179. 00 34010. 00
29 650. 00 351000. 00 600. 00 324000. 00
30 650. 00 87750. 00 662. 00 89370. 00
31 2, 300. 00 6900. 00 2,645.00 7935. 00
32 1.11 10600. 50 1.28 12224. 00
33 .09 1575. 00 .10 1750. 00
34 5.68 6248. 00 6. 00 6600. 00
35 .07 1225. 00 .08 1400. 00
36 .32 5600. 00 . 37 6475. 00
37 149. 40 25398. 00 200. 00 34000. 00
38 187. 15 72988. 50 235.00 91650. 00
39 453. 02 4530. 20 408. 00 4080. 00




04- 359104 Bl D211

04- MRN-1-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 34

07/ 13/ 17 08/ 03/ 17

| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
40 1,583. 16 3166. 32 1, 437. 00 2874.00
41 9. 98 14471. 00 6. 00 8700. 00
42 3, 096. 69 272508. 72 3,942. 00 346896. 00
43 239. 00 1033914. 00 145. 00 627270. 00
44 150. 00 622500. 00 86. 00 356900. 00
45 761.71 69315. 61 1, 600. 00 145600. 00
46 1, 089. 60 2941. 92 1, 960. 00 5292. 00
47 1.46 63480. 80 2.00 86960. 00
48 5, 348. 65 176505. 45 3, 565. 00 117645. 00
49 195, 984. 00 195984. 00 202, 000. 00 202000. 00
50 184. 58 5721. 98 365. 00 11315. 00
51 309. 13 3091. 30 860. 00 8600. 00
52 5.40 8640. 00 4.00 6400. 00
53 28.00 44800. 00 32.00 51200. 00
54 54.27 11830. 86 132. 00 28776. 00
55 487. 13 487. 13 2,875.00 2875. 00
56 10, 441. 36 10441. 36 875. 00 875.00
57 250. 00 250. 00 975. 00 975. 00
58 373. 88 284148. 80 297.00 225720. 00
59 4.49 2146. 22 37.00 17686. 00
60 3, 700. 00 14800. 00 2,875.00 11500. 00
61 81. 43 71658. 40 9. 00 7920. 00
62 20. 00 1600. 00 72.00 5760. 00
63 850. 00 850. 00 2,100. 00 2100. 00
64 6. 00 720. 00 7.00 840. 00
65 27.00 162. 00 58. 00 348. 00
66 750. 00 750. 00 345. 00 345. 00
67 1.60 8640. 00 2.00 10800. 00
68 509, 592. 90 509592. 90 182, 000. 00 182000. 00
TOT 4,975, 801. 03 3, 686, 540. 00




